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Troy Road Bike Path
Delaware, Ohio
Bid Number 02-15

Addendum 1

February 23, 2016

This Addendum shall be attached to and become a part of the bidding documents for the TROY ROAD
BIKE PATH, Delaware, Ohio, Bid Number 02-15.

A note was inadvertently left off the bid schedule indicating the items with an asterisk are
contingency items. Please replace the bid schedule (FORM 2.02.1) in section 2 (bidding forms)
with the attached form to reflect this change.

Attached are the fiber conduit install standard drawings as referenced on the front of the plan set.
The standards are being set in response to a question asked at the pre-bid meeting.

Reference item 29 “YIELD SYMBOL ON PAVEMENT” has been removed from the quantity
Additive Alternate 2 — has been changed to conduit install via trenchless means and the quantities
have been adjusted accordingly

Additive Alternate 3 — has beenadded and includes installing the fiber conduit by trenching with
the associated quantities.

BIDDER SHALL VERIFY RECEIPT OF THIS ADDENDUM ON SHEET BF-1OF THE
BIDDING FORMS.
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